[bookmark: _GoBack][image: C:\Users\JINEA\Desktop\SMALL VALUE INFRA\0914-20 (ok)\FSB- Dietary Bldg.- NOA.jpg][image: C:\Users\JINEA\Desktop\SMALL VALUE INFRA\0914-20 (ok)\FSB- Dietary Bldg.- NTP.jpg][image: C:\Users\JINEA\Desktop\SMALL VALUE INFRA\0914-20 (ok)\FSB- Dietary Bldg.- CON1.jpg][image: C:\Users\JINEA\Desktop\SMALL VALUE INFRA\0914-20 (ok)\FSB- Dietary Bldg.- CON2.jpg]
image1.jpeg
Republic of the Philippines
Province of Pangasinan

‘Office of the Gobernor

Capitol Compound, Lingayen, Pangasinan
Provincial Administrator: 0917-125-1555 Executive Assistant: 0920-918-6016/0918-948-4565
Admin.: 0917-3114144 / 0920-904-2485
Email: pgoadm2013@gmail.com

HON. AMADO I. ESPINO llI
Governor

NOTICE OF AWARD

07 August 2020

MR. EMMANUEL O. BRAVO

Authorized Managing Officer

FSB CONSTRUCTION, INCORPORATED
Magsaysay Street, Poblacion West, San Nicolas,
Pangasinan

Dear Mr. Bravo:

We are happy to notify you that the Extension/Improvement of Dietary Building @ Pangasinsn
Provincial Hospital (PPH), Bolingit, San Carlos City, Pangasinan, Account Code No. 200-3917-5
02 13 040, PR No. 2020-05-4960, is hereby awarded you as the Bidder with the Lowest
Calculated/Rated Responsive Bid at a Contract Price equivalent to Nine Hundred Ninety Six
Thousand Nine Hundred Eleven and 18/100 Pesos Only (P996,911.18).

You are therefore required, within ten (10) days from the receipt of this Notice of Award, to formally
enter into contract with us, and to submit the Performance Security in the form and amount stipulated
in the Instruction to Bidders.

You are also required, within ten (10) calendar days to formally sign the “Contract Agreement.

Failure to comply with these requirements shall constitute a sufficient ground for the cancellation of
the Award and forfeiture of your Bid Security.

Very truly yours,

[ADO I. ESPINO III

Date: 7, 220
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Republic OF the Fiulippiics
Province of Pangasinan

:Office of the Gobernor

Capitol Compound, Lingayen, Pangasinan
Provincial Administrator: 0917-125-1555 Executive Assistant: 0920-918-6016/0918-948-4565
Admin.: 0917-3114144 / 0920-904-2485
Email: pgoadm2013@gmail.com

HON. AMADO |. ESPINO lli
Governor

NOTICE TO PROCEED

13 August 2020

MR. EMMANUEL O. BRAVO

Authorized Managing Officer

FSB CONSTRUCTION, INCORPORATED
Magsaysay Street, Poblacion West, San Nicolas,
Pangasinan

Dear Mr. Bravo:

The attached Contract Agreement having been approved, notice is hereby given to FSB
CONSTRUCTION, INCORPORATED that work may proceed on the Extension/Improvement of
Dietary Building @ Pangasinsn Provincial Hospital (PPH), Bolingit, San Carlos City, Pangasinan,
Account Code No. 200-3917-5 02 13 040, PR No. 2020-05-4960, within seven (7) calendar days after
the receipt of this notice.

Upon receipt of this notice, you are responsible for performing the service under the terms and
conditions of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided
hereunder. Keep one copy and return the other to the Provincial Government of Pangasinan.

Very truly ypars,

AMADO 1. ESPINO III

owledge receipt of this Notice on _x4A - 12 Z02p
Name of the Representatyve of }he Bidder z
Authorized Signature tqe@

Pty
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CONTRACT AGREEMENT

This AGREEMENT made this 11" day of August 2020 between the PROVINCIAL GOVERNMENT OF
PANGASINAN (hereinafter called the “Entity”) and FSB CONSTRUCTION, INCORPORATED
(hereinafter called the “Contractor”) of the other part;

WHEREAS, the Entity is desirous that the Contractor execute the Extension/Improvement of Dietary Building
@ Pangasinsn Provincial Hospital (PPH), Bolingit, San Carlos City, Pangasinan, Account Code No. 200-
3917-502 13 040, PR No. 2020-05-4960, (hereinafter called the “Civil Works™) and the Entity has accepted the
Bid of Nine Hundred Ninety Six Thousand Nine Hundred Eleven and 18/100 Pesos Only (P996,91.18) the
Contractor for the execution and completion of such Civil Works and the remedying of any defects therein;

NOW, this AGREEMENT WITNESSETH as follows:

1

In this AGREEMENT, words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to

The following documents shall be attached, deemed to form and to be read and construed as part
of this CONTRACT AGREEMENT, and shall be interpreted in the following order of priority,
to wit:
A. This Contract Agreement
B Documents forming part of the Contract Agreement
1. Notice of Award (NOA) with the Contractor’s signed “Conforme”
2. Financial Proposal as calculated by the Procuring Entity and conformed
by the Contractor through the NOA
3. Bidding Documents with Bulletins
4. Drawings
5. Performance Security

In consideration of the payments to be made by the Entity to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Entity to execute and complete the Civil
Works and remedy any defects therein in conformity with the provisions of the Contract in all
respects.

The Entity hereby covenants to pay the Contractor in consideration of the execution and completion
of the Civil Works and the remedying of defects wherein the Contract Price or such other sum as
may become payable under the provisions of the Contract at the times and manner prescribed in
the Contract.

That the CONTRACTOR shall complete the project and turn over the same to the PROCURING
ENTITY within One Hundred Five (105) Calendar Days without any further extension, provided,
however, that the proper inspection shall have been conducted by the Office of the Provincial
Engineer of the Province.

That the CONTRACT shall be paid to the CONTRACTOR through the Government
disbursement procedure subject to the payment, retention money, and warranty provisions in the
General Conditions of the Contract, the Special Conditions of the Contract, and the Revised IRR
of Republic Act. No. 9184.

IN WITNESS HEREOF, the parties hereto have caused this AGREEMENT to be executed the day and year
first before written.

PROVINCIAL GOVERNMENT FSB CONSTRUCTION, INC.
OF PANGASINAN
BY: BY:
-
L ESPINO 1T EMMA . BRAVO
overnor Authorized Managing Officer

. WITNESSES
Provincial Treasurer Contractor’s Witness

"Accountant
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ACKNOWLEDGEMENT

Republic of the Philippines )
Province of Pangasinan ) S.S.
Municipality of DAGLPAN OITY!

| cetau e

BEFORE ME, a Notary Public, for and in _

. Pangasinan, Philippines, personally appeared the
following: Py |

—_
ON. AMADQ L ESPINO 111 Proof of Identity
4 Issued at
Expiry Date
0. BRAVO Proof of Identity .
(Con T) Issued at
Expiry Date

Known to me and to me known to be the same persons who executed and signed the foregoing instrument and
who acknowledged to me that the same are their true and voluntary acts and deeds and that of the agency/entity
they respectively represent.

This instrument is a CONTRACT AGREEMENT for the Extension/Improvement of Dietary Building @
Pangasinsn Provincial Hospital (PPH), Bolingit, San Carlos City, Pangasinan, Account Code No.
200-3917-5 02 13 040, PR No. 2020-05-4960, consisting of two (2) pages including this page where the
acknowledgement is written. Pages One and Two are signed on the corresponding spaces provided thereof by
the Parties and their instrumental witnesses and sealed with my notarial seal.

WITNESS MY HAND ANDSEALthis ~ dayof P
N ., Pangasinan.
CACUFANCITY
. ANTONIO V. TIO!
Ryt Aw 'ARBY PUBLIC
Until December 31, 2020
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