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CONTRACT AGREEMENT

This AGREEMENT made this 20" day of July 2021 between the PROVINCIAL GOVERNMENT OF
PANGASINAN (hereinafter called the “Entity”) and ST. ALMERS CONSTRUCTION ANF
ENTERPRISE, (hereinafter called the “Contractor™) of the other part;

WHEREAS, the Entity is desirous that the Contractor execute the Construction of Embankment Protection
and Canal Lining @ Brgy. Talogtog, Pozorrubio, Pangasinan, Irrigation Fund, PR No. 2020-12-
10192, Project ID No. PANG-2021-06-0895-CW, (hereinafter called the “Civil Works”) and the Entity has
accepted the Bid for One Million Four Hundred Ninety Five Thousand Seven Hundred Sixty Three

and 70/100 Pesos Only (P1,495,763.70) by the Contractor for the execution and completion of such Civil
Works and the remedying of any defects therein;

NOW, this AGREEMENT WITNESSETH as follows:

1 1In this AGREEMENT, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2 The following documents shall be attached, deemed to form and to be read and construed as
part of this CONTRACT AGREEMENT, and shall be interpreted in the following order of
priority, to wit:

A. This Contract Agreement
B

1 Notice of Award (NOA) with the Contractor’s signed “Conforme™
2 Contractor’s Bid in the Form of Bid, including the Technical and Financial
Proposals as calculated by the Procuring Entity and conformed to by the
Contractor trough the NOA
3 Bidding Documents with Bulletins
Specitications
Drawings
Special Conditions of the Contract (SCC)
General Conditions of the Contract (GSS)
Performance Security
Other Documents
a.Construction Methods
b .Construction Schedule
¢ .Manpower Schedule
d .Equipment Utilization Schedule
¢ .Construction Safe Health Program approved by the DOLE

£ PERT/CPM Dig and Cash Flow

R e A VAN

3 Inconsideration of the payments to be made by the Entity to the Contractor as hereinafter mentioned,
the Contractor hereby covenants with the Entity to execute and complete the Civil Works and remedy
any defects therein in conformity with the provisions of the Contract in all respects.

4 The Entity hereby covenants to pay the Contractor in consideration of the execution and completion
of the Civil Works and the remedying of defects wherein the Contract Price or such other sum as may
become payable under the provisions of the Contract at the times and manner prescribed in the Contract.

5 That the CONTRACTOR shall complete the project and turn over the same to the PROCURING

ENTITY wiilin Eighiy (86) Calendar Days withoui any {wiher exicusion, piovided, however, ihai
the proper inspection shall have been conducted by the Office of the Provincial Engineer of the
Province.

6 That the CONTRACT shall be paid to the CONTRACTOR through the Government disbursement

nrocedure suhisct to the navment . retention meney. and warranty nrovicions in the B
procedure subject to the payment, retention money, and warranty provisions in the

of the Contract, the Special Conditions of the Contract, and the Revised IRR of Republic Act. No.
9184.
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IN WITNESS HEREOF, the parties hereto have caused this AGREEMENT to be executed the day and year

first before written.

PROVINCIAL GOVERNMENT ST. ALMER’S C! ONSTRUCTION
OF PANGASINAN

Govemor

WITNESSES

Provincial Accountant

ACKNOWLEDGEMENT

Republic of the Philippines )
= > S8,
RGATEUTAIGATIN  nveavey pavcasuin N
BEFORE ME, a Notary Public, for and in Pangasinan, Philippines, personally
appeared the following:

Municipality of

.
HON. AMADO 1. ESPINO HI Proof of Identity Gov't ID No. R2014-1833
(Entity) Issued at Lingayen, Pangasinan
Date Issued 15 August 2018
RUBY F. PAET Proof of Identity ):m (4 — 413 - g ¢z
(Contractor) Tssued at 1§ /1994
Expiry Date

Known to me and to me known to be the same persons who executed and signed the foregoing instrument and
who acknowledged to me that the same are their true and voluntary acts and deeds and that of the agency/entity
they respectively represent.

This instrument is a CONTRACT AGREEMENT for the Construction of Embankment Protection and
Canal Lining @ Brgy. Talogtog, Pozorrubio, Pangasinan, Irrigation Fund, PR No. 2020-12-10192,
Project ID No. PANG-2021-06-0895-CW, consisting of two (2) pages including this page where the
acknowledgement is written. Pages One and Two are signed on the corresponding spaces provided thereof by
the Parties and their instrumental witnesses and sealed with my notarial seal.

mrmi‘ém BANBANRSEAL this_200 dayof T 2op g

. Pangasinan.
ATTY, MMCASTRO

NOPAR Y PUBLIC
UNTIL DECEMBER 31, 2023
COM. SN. 12-06-2021-L-00"
TR NO. 8606211 / 01-03-20

Doc. No. 32 LINGAYEN, PANGASINAN
= MCLE NO. VI0003170

Page No. o ROLL OF ATTY. NO. 29986

Book No. X ISP LIFETIME NO. 17922

Series of 2021
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Republic of the Philippines
Province of Pangasinan

Office of the Governor

Capitol Compound, Lingayen, Pangasinan
Telefax: (075) 542-2368 Admin: 0917-3114144 EAIV: 0920-918-6016/0918-948-4565
EAIl: 0917-596-9282/ 0933-812-8897 Email: pgoadm2013@gmail.com

HON. AMADO L. ESPINO 1l
Governor

NOTICE OF AWARD

16 July 2021

ST. ALMER’S CONSTRUCTION AND ENTERPRISE
Brgy. Lucap, Alaminos City, Pangasinan

Dear Ms. Paet:

We are happy to notify you that the Construction of Embankment Protection and Canal Lining @
Brgy. Talogtog, Pozorrubio, Pangasinan, Irrigation Fund, PR No. 2020-12-10192, Project ID No.
PANG-2021-06-0895-CW, is hereby awarded you as the Bidder with the Lowest Calculated/Rated
Responsive Bid at a Contract Price equivalent to One Million Four Hundred Ninety Five Thousand
Seven Hundred Sixty Three and 70/100 Pesos Only (P1,495,763.70).

You are therefore required, within ten (10) days from the receipt of this Notice of Award, to formally
enter into contract with us, and to submit the Performance Security in the form and the amount

stipulated in the Instructions to Bidders and other supporting contract documents under Section 37.2.3.f
of the Revised IRR of R.A. 9184 as follows, to wit:

a) Construction Methods

b) Construction Schedule

¢) Manpower Schedule

d) Equipment Utilization Schedule

©) Consituciion Safely and Health Progaun approved by ihe DOLE
f) PERT/CPM Diagram with S-Curve and Cash Flow

You are also required, within ten (10) calendar days to formally sign the “Contract Agreement.

Failure to comply with these requirements shall constitute a sufficient ground for the cancellation of

ihe Award and {orfeiiure of your Bid Secuiiiy

Very truly yours,

ADO 1. ESPINO IIT

P,
AMBISY®N

NATIN2040 ™
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Republic of the Philippines
Province of Pangasinan

Office of the Gobernor

Capitol Compound, Lingayen, Pangasinan
Provincial Administrator: 0917-125-1555 Executive Assistant: 0920-918-6016/0918-948-4565
Admin.: 0917-3114144 / 0920-904-2485
Email: pgoadm2013@gmail.com

HON. AMADO I. ESPINO llI
Governor

L 3
NOTICE TO PROCEED

22 July 2021

MS. RUBY PAET

Proprictoi/Manager

ST. ALMER’S CONSTRUCTION AND ENTERPRISE
Brgy. Lucap, Alaminos City, Pangasinan

Dear Ms. Paet:

The attached Contract Agreement having been approved, notice is hereby given to ST. ALMER’S
CONSTRUCTION AND ENTERPRISE that work may proceed on the Construction of
Embankment Protection and Canal Lining @ Brgy. Talogtog, Pozorrubio, Pangasinan, Irrigation
Fund, PR No. 2020-12-10192, Project ID No. PANG-2021-06-0895-CW, within seven (7) calendar
days after the receipt of this notice.

Upon receipt of this notice, you are responsible for performing the service under the terms and
conditions of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided
hereunder. Keep one copy and return the other to the Provincial Government of Pangasinan.

Nty

N\
AMBISY@N

NATIN2040 ™™





