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Republic of the Philippines
Province of Pangasinan

Bffice of the Gobernor

Capitol Compound, Lingayen, Pangasinan
Provincial Administrator: 0917-125-1555 Executive Assistant: 0920-918-6016/0918-948-4565
Admin.: 0917-3114144 / 0920-904-2485
Email: pgoadm2013@gmail.com

HON. AMADO 1. ESPINO Il
Governor

NOTICE OF AWARD
Fe‘o 1%,

04 March 2022

MR. JERRY G. LIM

General Manager

MIGHTYWAY CONSTRUCTION AND SUPPLY
No. 177, Bari, Mangaldan, Pangasinan

Dear Mr. Lim:

We are happy to notify you that the Construction of Two (2) Storey Hemodialysis and Public Health
Building, Phase Il @ Lingayen District Hospital, Lingayen, , Pangasinan, (A. Construction of Two (2) Storey
Hemodialysis and Public Health Building, Phase II; B. Construction of Cistern; C. Installation of FDAS,
Fire Sprinkler System, ACU and Accessories,) DBP Loan, PR No. 2022 01 .155 7, Project ID No. PANG-2022-
02-0167-CW, is hereby awarded you as the Bidder with the Single Calculated/Rated Responsive Bid
at a Contract Price equivalent to Eighteen Million Nine Hundred Eighty Five Thousand Seventy
Five and 87/100 Pesos Only (P18,985,075.87).

You are therefore required, within ten (10) days from the receipt of this Notice of Award, to formally
enter into contract with us, and to submit the Performance Security in the form and the amount
stipulated in the Instructions to Bidders and other supporting contract documents under Section 37.2.3.f
of the Revised IRR of R.A. 9184 as follows, to wit:

a) Construction Methods

b) Construction Schedule

¢) Manpower Schedule

d) Equipment Utilization Schedule

€) Construction Safety and Health Program approved by the DOLE
f) PERT/CPM Diagram with S-Curve and Cash Flow

You are also required, within ten (10) calendar days to formally si gn the “Contract Agreement.

Failure to comply with these requirements shall constitute a sufficient ground for the cancellation of
the Award and forfeiture of your Bid Security.

Very truly yours,

ADO I. ESPINO ITX
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4 The PROVINCIAL GOVERNMENT OF PANGASINAN agrees to pay the above-
mentioned sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first
before written

—
HOX. AMIADO I. ESPINO III
Governor
For:
PROVINCIAL GOVERNMENT MIGHTYWAY CONSTRUCTION
OF PANGASINAN - AND SUPPLY

ACKNOWLEDGEMENT

Republic of the Philippines

Province of Pangasinan S.S.
Municipality-gf7r1 mroe
BEFORE ME, a Notary Public, for 48din - " . 'Pangasinan, Philippines, personally appeared the
following:
HON. AMADO 1. ESPINO III Proof of Identity Gov’t ID No. R2014-1833
(Entity) Issued at Lingayen, Pangasinan
e Date Issued 15 August 2018

JERRY G. LIM Proof of Identity TAM WRENTHFIGATION ND

(Contractor) Issued at 278 ~&o1 -445-060

Expiry Date BIR -GALASLAD

Known to me and to me known to be the same persons who executed and signed the foregoing instrument and
who acknowledged to me that the same are their true and voluntary acts and deeds and that of the agency/entity
they respectively represent.

This instrument is a CONTRACT AGREEMENT for the Construction of Two (2) Storey Hemodialysis and
Public Health Building, Phase Il @ Lingayen District Hospital, Lingayen, , Pangasinan, (A. Construction of
Two (2) Storey Hemodialysis and Public Health Building, Phase II; B. Construction of Cistern; C.
Installation of FDAS, Fire Sprinkler System, ACU and Accessories,) DBP Loan, PR No. 202205155 7
Project ID No. PANG-2022-02-0167-CW, consisting of two (2) pages including this page wher& the
acknowledgement is written. Pages One and Two are signed on the corresponding spaces provided thereof by
the Parties and their instrumental witnesses and sealed with my notarial seal.
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CONTRACT AGREEMENT

This AGREEMENT made this 8" day of March 2022 between the PROVINCIAL GOVERNMENT
OF PANGASINAN, Capitol Compound, Lingayen, Pangasinan (hereinafter called the “Entity”) and
MIGHTYWAY CONSTRUCTION AND SUPPLY, Brgy. Bari, Mangaldan, Pangasinan,
(hereinafier called the “Contractor™) of the other part;

Hemodialysis and Public Health Building, Phase 11 @ Lingayen District Hospital, Lingayen, , Pangasinan,
(A. Construction of Two (2) Storey Hemodialysis ang Public Health Building, Phase 1I; B. Construction of
Cistern; C. Installation of FDAS, Fire Sprinkler System, ACU gnq Accessories,) DRP Loan, PR No. 2027
01 %557, Project ID No, PANG-2022-02-91 67-CW, (hereinafter called the “Civil Works”) and the Entity
hasaccepted the Bid for the Eighteen Million Nine Hundred Eighty Five Thousand Seventy Five
and 87/100 Pesos Only (P1 8,985,075.87) by the Contractor for the execution and completion of such
Works and the remedying of any defects therein;

NOW, THIS AGREEMENT WITNESSETH AS F OLLOWS:

1 In this AGREEMENT, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafier referred to

2 The following documents as required by the 2016 Revised Implementing Rules and
Regulations of Republic Act No. 91 84 shall be deemed to form and be read e}n&i_ construc;d

Py

as part of this AGREEMEN T, viz.: ¥

a. Philippine Bidding Documents (PBDs),

S it et

I. Drawings/Plans; ;
ii. Specifications;
il Bill of Quantities; ;

4 iv. General and Special Conditions of Contract;
V. Supplemental or Bid Bulletins, in any;

b. Winning Bidder’s bid, including the Eligibility Requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

C. Performance Security; g
d. Notice of Award of Contract and the Bidder’s conforme thereto, and

€. Other contract documents that may be required by existing laws and/or the Procuring
Entity concerned in the PBDs. Winning bidder agrees that additional contract
documents or information prescribed by the GPPB at that are subsequently
required for submission after the contract execution, such as the Notice to

Proceed, Variation Orders and Warranty Security, shall likewise form part of
the Contract.

3 In consideration for the sum of Eighteen Million Nine Hundred Eighty Five Thousand
Seventy Five and 87/100 Pesos Only (P18,985,075.87) or such other sums as may be
ascertained, MIGHTYWAY CONSTRUCTION AND SUPPLY agrees to the
Construction of Two (2) Storey Hemodialysis and Public Health Building, Phase IT @ Lingayen
District Hospital, Lingayen, , Pangasinan, (4. Construction of Two (2) Storey Hemodialysis and
Public Heaith Building, Phase II; B. Construction of Cistern; C. Installation of FDAS, Fire
Sprinkler System, ACU qnd Accessories,) DRP Loan, PR No. 2022'?51:9155 7, Project ID No,
PANG-2022-02-016 7-CW; in accordance with his/her/its Bid, i
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Republic of the Philippines
Province of Pangasinan

Office of the Governor

Capitol Compound, Lingayen, Pangasinan
Provincial Administrator: 0917-125-1555 Executive Assistant: 0920-918-6016/0918-948-4565
Admin.: 0917-3114144 / 0920-904-2485
Email: pgoadm2013@gmail.com

HON. AMADO I. ESPINO 1l
Governor

NOTICE TO PROCEED

10 March 2022

MR. JERRY G. LIM

General Manager

MIGHTYWAY CONSTRUCTION AND SUPPLY
No. 177, Bari, Mangaldan, Pangasinan

Dear Mr. Lim:

The attached Contract Agreement having been approved, nofice is hereby given to MIGHTYWAY
CONSTRUCTION AND SUPPLY that work may proceed on the Construction of Two (2) Storey
Hemodialysis and Public Health Building, Phase I @ Lingayen District Hospital, Lingayen, , Pangasinan,
(A. Construction of Two (2) Storey Hemodialysis and Public Health Building, Phase II; B. Construction of
Cistern; C. Installation of FDAS, Fire Sprinkler System, ACU and Accessories,) DBP Loan, PR No. 2022-
01_455 7, Project ID No. PANG-2022-02-0167-CW, within seven (7) calendar days after the receipt of this
notice.

Upon receipt of this notice, you are responsible for performing the service under the terms and conditions of the
Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided hereunder.
Keep one copy and return the other to the Provincial Government of Pangasinan.

Very truly yours,

. ESPINO III

nowledge receipt of thig Notice on _M¥A-Ch 1O > 2022
Name of the Representative of the Bi M TQA. U
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