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IN WITNESS HEREOF, the parties hereto have caused this AGREEMENT to be executed the day and year
first before written.

PROVINCIAL GOVERNMENT A.A. BALAOCING TRADING
OF PANGASINAN AND CONSTRUCTION

BY:

AMADQ@ A. BALAOING
Proprietor/Manager

WITNESSES

PIW Accountant

ACKNOWLEDGEMENT

Bfovincial Treasurer

Republic of the Philippines 3
Province of Pangasi 4
Municipality of ‘ﬁ%m?
BEFORE ME, a Notary Public, for and in
following:

inan, Philippines, personally appeared the

HON. AMADO 1. ESPINO III Proof of Identity Gov’t ID No. R2014-1833
(Entity) Issued at Lingayen, Pangasinan
% Date Issued 15 August 2018
AMADO A. BALAOING Proof of Identity TN No. 176-791 -g4}- 600
(Contractor) Issued at Calagiae, Pangasican

Expiry Date Febraary 16, d022

Known to me and to me known to be the same persons who executed and signed the foregoing instrument and
who acknowledged to me that the same are their true and voluntary acts and deeds and that of the agency/entity
they respectively represent.

This instrument is a CONTRACT AGREEMENT for the Concreting of Barangay Roads /Path Walk at
Various Barangays (A. Concreting of Path Walk, Brgy. Hermosa; B. Concreting of Barangay Road,
Brgy. Petal; C. Concreting of Barangay Road, Brgy. Viga; D. Concreting of Path Walk, Brgy.
Tambac; E. Concreting of Barangay Road, Brgy. Macalang; F. Concreting of Barangay Road, Brgy.
Eguia) @ Dasol, Pangasinan, Provincial Fund, PR No. 202 -4%?-011 1, Project ID No. PANG-2021-
12-2337-CW, consisting of two (2) pages including this page where the acknowledgement is written. Pages
One and Two are signed on the corresponding spaces provided thercof by the Parties and their instrumental
witnesses and sealed with my notarial seal.

26 JAN 2022
WITNESS MY HAND AND SEAL this day of
at JEGEVEN PANG , Pdﬁgasman ///12:4/’/’
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ATTY. MELVAN €, CASTRO
iR NOTARY PUBLIC
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Republic‘of the Philippines o
Province of Pangasinan .

Office of the Gobernor

Capitol Compound, Lingayen, Pangasinan -
Telefax: (075) 542-2368 Admin: 0917-3114144 EAIV: 0920-918-6016/0918-948-4565
EAll: 0917-596-9282/ 0933-812-8897 Email: pgoadm2013@gmail.com

HON. AMADO 1. ESPINO Il
Governor

NOTICE OF AWARD

24 January 2022

ENGR. AMADO A. BALAOING

Proprietor/Manager

A.A. BALAOING TRADING AND CONSTRUCTION
National Road, Brgy. Poblacion, Dasol, Pangasinan

Dear Engr. Balaoing:

We are happy to notify you that the Concreting of Barangay Roads /Path Walk at Various Barangays
(A. Concreting of Path Walk, Brgy. Hermosa; B. Concreting of Barangay Road, Brgy. Petal; C.
Concreting of Barangay Road, Brgy. Viga; D. Concreting of Path Walk, Brgy. Tambac; E.
Concreting of Barangay Road, Brgy. Macalang; F. Concrefing of Barangay Road, Brgy. Eguia) @
Dasol, Pangasinan, Provincial Fund, PR No. 202/ -#,-0111, Project ID No. PANG-2021-12-2337-
CW, is hereby awarded you as the Bidder with the Lowest Calculated/Rated Responsive Bid at a
Contract Price equivalent to Five Million Seven Hundred Twenty Nine Thousand Eight Hundred
Fifty Nine and 41/100 Pesos Only (P5,729,859.41).

You are therefore required, within ten (10) days from the receipt of this Notice of Award, to formally
enter into contract with us, and to submit the Performance Security in the form and the amount
stipulated in the Instructions to Bidders and other supporting contract documents under Section 37.2.3.f
of the Revised IRR of R.A. 9184 as follows, to wit:

a) Construction Methods

b) Construction Schedule

c) Manpower Schedule

d) Equipment Utilization Schedule

€) Construction Safety and Health Program approved by the DOLE
f) PERT/CPM Diagram with S-Curve and Cash Flow

You are also required, within ten (10) calendar days to formally sign the “Contract Agreement.

Failure to comply with these requirements shall constitute a sufficient ground for the cancellation of
the Award and forfeiture of your Bid Security.

Conforme:

<Xj%?—ﬁ$0 A oo

Date; ~J ooty 4 Jevyn

Nl

AMBISY®N

NATIN2040 ™
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Repubiic of the Philippines
Province of Pangasinan
Office of the Gobernor
Capitol Compound, Lingayen, Pangasinan
Provincial Administrator; 0917-125-1555 Executive Assistant: 0920-918-6016/0918-948-4565

Admin.: 0917-3114144 7 0920-904-2485
Email: pgoadm2013@gmail.com

HON. AMADO 1. ESPINO lli
Governor

NOTICE TO PROCEED

28 January 2022

ENGR. AMADO A. BALAOING

Proprietor/Manager

A.A. BALAOING TRADING AND CONSTRUCTION
National Road, Brgy. Poblacion, Dasol, Pangasinan

Dear Engr. Balaoing:

The attached Contract Agreement having been approved, notice is hereby given to A.A. BALAOING
TRADING AND CONSTRUCTION that work may proceed on the Concreting of Barangay Roads
/Path Walk at Various Barangays (A. Concreting of Path Walk, Brgy. Hermosa; B. Concreting of
Barangay Road, Brgy. Petal; C. Concreting of Barangay Road, Brgy. Viga; D. Concreting of Path
Waik, Brgy. Tambac; E. Concreting of Barangay Road, Brgy. Macalang; F. Concreting of Barengay
Road, Brgy. Eguia) @ Dasol, Pangasinan, Provincial Fund, PR No. 2021-1%-0111, Project ID No.
PANG-2021-12-2337-CW, within seven (7) calendar days after the receipt of this notice.

Upon receipt of this notice, you are responsible for performing the service under the terms and
conditions of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided
hereunder. Keep one copy and return the other to the Provincial Government of Pangasinan.

Very truly yours,

[ acknowledge receipt of this Notice on_~ow - 28 202 >
Name of the Representative of thg Bidder /~aso A . ol aoing
Authorized Signature _,‘z-_;g;—’

R
AMBISY8N O

NATIN2040 ™~

ENTITY within Ninety Nine (99) Calendar Days without any further extension, provided,

however, that the proper inspection shall have been conducted by the Office of the Provincial
Engineer of the Province.

6 T_hat the CONTRACT shall be paid to the CONTRACTOR through the Government
disbursement procedure subject to the payment, retention money, and warranty provisions in the
General Conditions of the Contract, the Special Conditions of the Contract, and the Revised IRR
of Republic Act. No. 9184.
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CONTRACT AGREEMENT

This AGREEMENT made this 26 day of January 2022 between the PROVINCIAL GOVERNMENT OF
PANGASINAN (hereinafter called the “Entity”) and A.A. BALAOING TRADING AND
CONSTRUCTION (hereinafter called the “Contractor”) of the other part;

WHEREAS, the Entity is desirous that the Contractor execute the Concreting of Barangay Roads /Path
Walk at Various Barangays (A. Concreting of Path Walk, Brgy. Hermosa; B. Concreting of
Barangay Road, Brgy. Petal; C. Concreting of Barangay Road, Brgy. Viga; D. Concreting of Path
Walk, Brgy. Tambac; E. Concreting of Barangay Road, Brgy. Macalang; F. Concreting of Barangay
Road, Brgy. Eguia) @ Dasol, Pangasinan, Provincial Fund, PR No. 202 -@’-01 11, Project ID No.
PANG-2021-12-2337-CW, (hereinafter called the “Civil Works”) and the Entity has accepted the Bid for
Five Million Seven Hundred Twenty Nine Thousand Eight Hundred Fifty Nine and 41/100 Pesos
Only (P5,729,859.41) by the Contractor for the execution and completion of such Civil Works and the
remedying of any defects therein;

NOW, this AGREEMENT WITNESSETH as follows:

1 In this AGREEMENT, words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to

2 The following documents shall be attached, deemed to form and to be read and construed as part
of this CONTRACT AGREEMENT, and shall be interpreted in the following order of priority,
to wit:

A. This Contract Agreement
B Documents forming part of the Contract Agreement
1 Notice of Award (NOA) with the Contractor’s signed “Conforme”
2 Contractor’s Bid in the Form of Bid, including the Technical and Financial

Proposals as calculated by the Procuring Entity and conformed to by the

Contractor trough the NOA -

Bidding Documents with Bulletins i gy o, .

Specifications é‘v . "éd : g A

Drawings

Special Conditions of the Contract (SCC) 9 DEC 203 / 3

General Conditions of the Contract (GSS) COM “ OM ALTHT i
b -manaq AcE “h’:ﬂﬁ& L

Performance Security

Other Documents
a) Construction Methods
b) Construction Schedule
¢) Manpower Schedule
d) Equipment Utilization Schedule
€) Construction Safety and Health Program approved by the DOLE
f) PERT/CPM Diagram with S-Curve and Cash Flow

o JE-LREN e NV E A ]

3 In consideration of the payments to be made by the Entity to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Entity to execute and complete the Civil
Works and remedy any defects therein in conformity with the provisions of the Contract in all
respects.

4 The Entity hereby covenants to pay the Contractor in consideration of the execution and completion
of the Civil Works and the remedying of defects wherein the Contract Price or such other sum as
may become payable under the provisions of the Contract at the times and manner prescribed in
the Contract.

5 That the CONTRACTOR shall complete the project and turn over the same to the PROCURING
ENTITY within Ninety Nine (99) Calendar Days without any further extension, provided,
however, that the proper inspection shall have been conducted by the Office of the Provincial
Engineer of the Province.

6 That the CONTRACT shall be paid to the CONTRACTOR through the Government
disbursement procedure subject to the payment, retention money, and warranty provisions in the
General Conditions of the Contract, the Special Conditions of the Contract, and the Revised IRR
of Republic Act. No. 9184.




