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CONTRACT AGREEMENT

This AGREEMENT made this 31% day of January 2022 between the PROVINCIAL
GOVERNMENT OF PANGASINAN, Capitol Compound, Lingayen, Pangasinan (hereinafter called
the “Entity”) and MCB CONSTRUCTION AND SUPPLY, Brgy. San Miguel, Calasiao, Pangasinan,
(hereinafter called the “Contractor”) of the other part;

WHEREAS, the Entity is desirous that the Contractor execute the Proposed Widening of Sagpat
Bridge @ San Manuel, Pangasinan, Provincial Fund, PR No. 2022-01-0219, Project ID No. PANG-
2021-12-2540-CW, (hercinafter called the “Civil Works™) and the Entity has accepted the Bid for One
Million Nine Hundred Ninety Five Thousand Six Hundred Seventy Two and 60/100 Pesos Only
(P1,995,672.60) by the Contractor for the execution and completion of such Works and the remedying
of any defects therein;

NOW, THIS AGREEMENT WITNESSETH AS FOLLLOWS:

1 In this AGREEMENT, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to

2 The following documents as required by the 2016 Revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed
as part of this AGREEMENT, viz.:

a. Philippine Bidding Documents (PBDs);

ik Drawings/Plans;
ii. Specifications;
ili. Bill of Quantities;
o iv. General and Special Conditions of Contract;
v. Supplemental or Bid Bulletins, in any;

b. Winning Bidder’s bid, including the Eligibility Requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder’s bidding
envelopes, as annexes, and all other documents submitted (e.g. Bidder’s response to
request for clarifications on the bid), including corrections to the bid, if any, resulting
from the Procuring Entity’s bid evaluation;

c. Performance Security;
d. Notice of Award of Contract and the Bidder’s conforme thereto, and
e. Other contract documents that may be required by existing laws and/or the Procuri; ng

Entity concerned in the PBDs. Winning bidder agrees that additional contract
documents or information prescribed by the GPPB at that are subsequently
required for submission _after the contract execution, such as the Notice to
Proceed, Variation Orders and Warranty Security, shall likewise form part of

the Contract.

w

In consideration for the sum of One Million Nine Hundred Ninety Five Thousand Six
Hundred Seventy Two and 60/100 Pesos Only (P1,995,672.60) or such other sums as
may be ascertained, MCB CONSTRUCTION AND SUPPLY, agrees to the Proposed
Widening of Sagpat Bridge @ San Manuel, Pangasinan, Provincial Fund, PR No. 2022-
01-0219, Project ID No. PANG-2021-12-2540-CW, in accordance with his/her/its Bid.

4 The PROVINCIAL GOVERNMENT OF PANGASINAN agrees to pay the above-
mentioned sum in accordance with the terms of the Bidding.
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IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and
year first before written

For:
ROVINCIAL GOVERNMENT MCB CONSTRUCTION
OF PANGASINAN AND SUPPLY
ACKNOWLEDGEMENT

Republic of the Phﬂﬁnes a

Province of Pangasiriah - . Ly AL
Municipality of )
LUINGAYEN, PANGASTan
BEFORE ME, a Notary Public, for and in Pangasinan, Philippines, personally appeared the
following:
HON. AMADO 1. ESPINO m Proof of Identity Gov’t ID No. R2014-1833
(Entity) Issued at Lingayen, Pangasinan
Date Issued 15 August 2018
MARIAN MARGIE BAUZON Proof of Identity
(Contractor) Issued at
Expiry Date

Known to me and to me known to be the same persons who executed and signed the foregoing instrument and
who acknowledged to me that the same are their true and voluntary acts and deeds and that of the agency/entity
they respectively represent.

WITNEGSAVONIPANGASIHAR A L this day of _
at

_, Pangasinan.
ATTY. M%ASTRO

NNOFARVRUBLIC
UNTIL DECEMBER 31, 2023
COM. SN. 12-06-2021-L-002

TR NO. 8606211 / 01-03-20%
Doc. No. (5§ LINGAYEN, PANGASTNAN
Page No. MCLE NO. VIO003170

TTY. NO. 29!
Book No. y T et oReas
Series of 202
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Republic of the Philippines
Province of Pangasinan

Office of the Governor

Capitol Compound, Lingayen, Pangasinan
Provincial Admin!s(rapmr: 0917-125-1555 Executive Assistant: 0920-918-6016/0918-948-4565
Admin.: 0917-3114144 / 0920-904-2485
Email: pgoadm2013@gmail.com

HON. AMADO L. ESPINO llI
Governor

NOTICE OF AWARD

27 January 2022

MS. MARIAN MARGIE C. BAUZON
Proprietor/Manager

MCB CONSTRUCTION AND SUPPLY
San Miguel, Calasiao, Pangasinan

Dear Ms. Bauzon:

We are happy to notify you that the Proposed Widening of Sagpat Bridge @ San Manuel,
Pangasinan, Provincial Fund, PR No. 2022-01-0219, Project ID No. PANG-2021-12-2540-CW, is
hereby awarded you as the Bidder with the Lowest Calculated/Rated Responsive Bid at a Contract
Price equivalent to One Million Nine Hundred Ninety Five Thousand Six Hundred Seventy Two
and 60/100 Pesos Only (P1,995,672.60).

You are therefore required, within ten (10) days from the receipt of this Notice of Award, to formally
enter into contract with us, and to submit the Performance Security in the form and the amount
stipulatéd in the Instructions to Bidders and other supporting contract documents under Section 37.2.3.f
of the Revised IRR of R.A. 9184 as follows, to wit:

a) Construction Methods
b) Construction Schedule
¢) Manpower Schedule
d) Equipment Utilization Schedule
. €) Construction Safety and Health Program approved by the DOLE
f)  PERT/CPM Diagram with S-Curve and Cash Flow

You are also required, within ten 10) calendar days to formally sign the “Contract Agreement.

Failure to comply with these requirements shall constitute a sufficient ground for the cancellation of
the Award and forfeiture of your Bid Security.

Very truly yor

orme:
POSNS ﬂ‘éﬁf{e C U222

Date: 3wy . @0 2o022—
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Republic of the Philippines
Province of Pangasinan

Office of the Governor

Capitol Compound, Lingayen, Pangasinan
inci inistrator: 0917-125-1555 Executive Assistant: 0920-918-6016/0918-948-4565
At Admin.: 0917-3114144 / 0920-904-2485
Email: pgoadm2013@gmail.com

HON. AMADO 1. ESPINO il
Governor

NOTICE TO PROCEED

03 February 2022

MS. MARIAN MARGIE C. BAUZON
Proprietor/Manager

MCB CONSTRUCTION AND SUPPLY
San Miguel, Calasiao, Pangasinan

Dear Ms. Bauzon:

The attached Contract Agreement having been approved, notice is hereby given to MCB
CONSTRUCTION AND SUPPLY that work may proceed on the Proposed Widening of Sagpat
Bridge @ San Manuel, Pangasinan, Provincial Fund, PR No. 2022-01-021 9, Project ID No. PANG-
2021-12-2540-CW, within seven (7) calendar days after the receipt of this notice.

Upon receipt of this notice, you are responsible for performing the service under the terms and
conditions of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided
hereunder. Keep one copy and return the other to the Provincial Government of Pangasinan.

ledge receipt of this Notice on et 227 —
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g/of the Representative of the Bidder — _Mod—) MG C.Q 020
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