[bookmark: _GoBack][image: ][image: ][image: ][image: ]
image1.jpeg
CONTRACT AGREEMENT

This AGREEMENT made this 8" day of March 2022 between the PROVINCIAL GOVERNMENT OF
PANGASINAN, Capitol Compound, Lingayen, Pangasinan (hereinafter called the “Entity”) and W.M.
SALAYOG CONSTRUCTION AND GEN. MDSE. Bolosan District, Dagupan City, Pangasinan, (hercinafter
called the “Contractor”) of the other part;

WHEREAS, the Entity is desirous that the Contractor execute the Construction/Extension of Barangay Hall,
and Construction/Installation of Solar Street Lights, at Various Barangays (A. Construction/Installation of
Solar Street Lights, Brgy. Babasit; B. Construction/Installation of Selar Street Lights, Brgy. Tebuel; C.
Construction/Installation of Solar Street Lights, Brgy. Sta. Ines; D. Construction/Extension of Barangay
Hall, Brgy. Pugaro;. E. Construction/Extension of Barangay Hall, Brgy. Bucao) @ Manaoag, Pangasinan,
Capital Outlay Fund, PR No. 2022-01-0464, Project ID) No. Pang-2022-02-0158-CW, (hereinafter called the
“Civil Works”) and the Entity has accepted the Bid for Three Million Six Hundred Eighty Nine
Thousand Nine Hundred Ninety Seven and 89/100 Pesos Only (P3,689,997.89) by the Contractor for
the execution and completion of such Works and the remedying of any defects therein;

NOW, THIS AGREEMENT WITNESSETH AS FOLLLOWS:

I In this AGREEMENT, words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to

2 The following documents as required by the 2016 Revised Implementing Rules and Regulations
of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this
AGREEMENT, viz.:

a. Philippine Bidding Documents (PBDs);

i Drawings/Plans;
ii. Specifications;
i, Bill of Quantities;
e iv. General and Special Conditions of Contract;
V. Supplemental or Bid Bulletins, in any;

b. Winning Bidder’s bid, including the Eligibility Requirements, Technical and Financial
Proposals, and all other documents or statements submitted;

Bid form, including afl the documents/statements contained in the Bidder’s bidding envelopes,
as annexes, and all other documents submitted (e.g. Bidder’s response to request for
clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring
Entity’s bid evaluation;

¢. Performance Security;

d. Notice of Award of Contract and the Bidder’s conforme thereto, and

e Other contract documents that may be required by existing laws and/or the Procuri ng Entity
concerned in the PBDs. Winning bidder agrees that additional contract documents or
information prescribed by the GPPB at that are subs uently required for submission
after the contract execution, such as the Notice to Proceed, Variation Orders and

Warranty Security, shall likewise form part of the Contract.

3 In consideration for the sum of Three Million Six Hundred Eighty Nine Thousand Nine
Hundred Ninety Seven and 89/100 Pesos Only (P3,689,997.89) or such other sums as
may be ascertained, W.ML SALAYOG CONSTRUCTION AND GENERAL
MERCHANDISE, agrees to  the Construction/Extension of Barangay Hall, and
Construction/Installation  of  Solar ~ Street Lights, at Various Barangays (A.
Construction/Installation of Solar Street Lights, Brgy. Babasit; B. Construction/Installation of
Solar Street Lights, Brgy. Tebuel: C. Construction/Installation of Solar Street Lights, Brgy. Sta.
Ines; D. Construction/Extension of Barangay Hall, Brgy. Pugaro;. E. Construction/Extension
of Barangay Hall, Brgy. Bucao) @ Manaoag, Pangasinan, Capital Outlay Fund, PR No. 2022-
01-0464, Project ID No. Pang-2022-02-0158-CW, in accordance with his/her/its Bid.
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4 The PROVINCIAL GOVERNMENT OF PANGASINAN agrees to pay the above-mentioned
sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year first
before written

PROVINCIAL GOVERNMENT
OF PANGASINAN

For:

W.M. SALAYOG CONSTRUCTION
AND GEN. MDSE.

ACKNOWLEDGEMENT

Republic of the Philippines )
Province of Pangasinan

"""‘Wﬂ) £ 58
Municipality of Ay ?M%

BEFORE ME, a Notary Public, for and in
following:

HON. AMADO L ESPINO 111
(Entity)

WILFREDO M. SALAYOG
(Contractor)

- Pangasinan, Philippines, personally appeared the

Proof of Identity Gov’t ID No. R2014-1833
Issued at Lingayen, Pangasinan
Date Issued 15 August 2018

Proof of Identity
Issued at
Expiry Date

Known to me and to me known to be the same persons who executed and signed the foregoing instrument and
who acknowledged to me that the same are their true and voluntary acts and deeds and that of the agency/entity

they respectively represent.

This instrument is a CONTRACT AGREEMENT for the Construction/Extension of Barangay Hall, and
Construction/Installation of Solar Street Lights, at Various Barangays (A. Construction/Installation of Solar
Street Lights, Brgy. Babasit; B. Construction/Installation of Solar Street Lights, Brgy. Tebuel; C.

Construction/Installation of Solar Street Lights, Brgy. Sta. Ines;

D. Construction/Extension of Barangay

Hall, Brgy. Pugaro;. E. Construction/Extension of Barangay Hall, Brgy. Bucao) @ Manaoag, Pangasinan,
Capital Outlay Fund, PR No. 2022-01-0464, Project ID No. Pang-2022-62-0158-CW, consisting of two (2)
pages including this page where the acknowledgement is written. Pages One and Two are signed on the
corresponding spaces provided thercof by the Parties and their instrumental witnesses and sealed with my

notarial seal.

WITNES:
at il

Pangasinan.

Doc. No.

PageNo. 7
Book No. _ L
Series of 2022

2

MY HAND AND.SEAL this ___

Yz
ATTY. M VIR CrEABIRC
WOTARY PUBLIC ¢
UNTIL DECEMBER 31, 2021
COM. SN. 12-18~-2019-00¢
TR NO. 7443339 / 1-4+2C
LINGAYEN, PANGASINAR
MCLE NO. Vino 93170
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Republic of the Philippines
Province of Pangasinan

Office of the Governor

Capitol Compound, Lingayen, Pangasinan
inci inistrator: 0917-125-1555 Executive Assistant: 0920-918-6016/0918-948-4565
B A O Sot7-31 1144, Do30.304-2408
Email: pgoadm2013@gmail.com

HON. AMADO I. ESPINO il
Governor

NOTICE OF AWARD

04 March 2022

ENGR. WILFREDO M. SALAYOG
Manager/Proprictor

W.M. SALAYOG CONSTRUCTION AND GEN. MDSE.
Bolosan District, Dagupan City, Pangasinan

Dear Engr. Salayog:

We are happy to notify you that the Construction/Extension  of Barangay Hall, and
Construction/Installation of Solar Street Lights, at Various Barangays (A. Construction/Installation of Solar
Street Lights, Brgy. Babasit; B. Construction/Installation of Solar Street Lights, Brgy. Tebuel; C.
Construction/Instailation of Solar Street Lights, Brgy. Sta. Ines; D. Construction/Extension of Barangay
Hall, Brgy. Pugaro;. E. Construction/Extension of Barangay Hall, Brgy. Bucao) @ Manaoag, Pangasinan,
Capital Outlay Fund, PR No. 2022-01-9464, Project ID No. Pang-2022-02-0158-CW, is hereby awarded you
as the Bidder with the Lowest Calculated/Rated Responsive Bid at a Contract Price equivalent to Three
Million Six Hundred Eighty Nine Thousand Nine Hundred Ninety Seven and 89/100 Pesos Only
(P3,689,997.89).
H

You are therefore required, within ten (10) days from the receipt of this Notice of Award, to formally
enter into contract with us, and to submit the Performance Security in the form and the amount
stipulated in the Instructions to Bidders and other supporting contract documents under Section 37.2.3.f
of the Revised IRR of R.A. 9184 as follows, to wit:

a) Construction Methods

b) Construction Schedule

¢) Manpower Schedule

d) Equipment Utilization Schedule

¢) Construction Safety and Health Program approved by the DOLE
) PERT/CPM Diagram with S-Curve and Cash Flow

You are also required, within ten (10) calendar days to formally sign the “Contract Agreement,

Failure to comply with these requirements shall constitute a sufficient ground for the cancellation of
the Award and forfeiture of your Bid Security.

Very truly yours,

Conforme:

=ERoma .
D N /
2 s AMBISYEN

NATIN2040
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Republic of the Philippines
Province of Pangasinan

Office of the Governor

Capitol Compound, Lingayen, Pangasinan
Provincial Administrator: 0917-125-1555 Executive Assistant: 0920-918-6016/0918-948-4565
Admin.: 0917-3114144 / 0920-904-2485
Email: pgoadm2013@gmail.com

HON. AMADO 1. ESPINO 1l
Governor

NOTICE TO PROCEED

10 March 2022

ENGR. WILFREDO M. SALAYOG
Manager/Proprietor

W.M. SALAYOG CONSTRUCTION AND GEN. MDSE.
Bolosan District, Dagupan City, Pangasinan

Dear Engr. Salayog:

The attached Contract Agreement having been approved, notice is hereby given to W.M. SALAYOG
CONSTRUCTION AND GENERAL MERCHANDISE that work may proceed on the Construction
/Extension of Barangay Hall, and Construction/Installation of Solar Street Lights, at Various Barangays (A.
Construction/Installation of Solar Street Lights, Brgy. Babasit; B. Construction/Installation of Solar Street
Lights, Brgy. Tabuel; C. Construction/Installation of Solar Street Lights, Brgy. Sta. Ines; D.
Construction/Extension of Barangay Hall, Brgy. Pugaro;. E. Construction/Extension of Barangay Hall,
Brgy. Bucao) @ Manaoag, Pangasinan, Capital Outlay Fund, PR No. 2022-01-0464, Project ID No. Pang-
2022-02-0158-CW, within seven (7) calendar days after the receipt of this notice.

Upon receipt of this notice, you are responsible for performing the service under the terms and conditions of the
Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided hereunder.
Keep one copy and return the other to the Provincial Government of Pangasinan.

Very truly yours,

—
MARO I. ESPINO 11T

1 acknowledge receipt of this Notice on N & 200
Name of the Representative of the Bidder __uo>iereCo m sciGeo C

Authorized Signature
T
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