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CONTRACT AGREEMENT

This AGREEMENT made this 8" day of March 2022 between the PROVINCIAL GOVERNMENT
OF PANGASINAN, Capitol Compound, Lingayen, Pangasinan (hereinafter called the “Entity”) and
BET CONSTRUCTION AND SUPPLY, Basista, Pangasinan, (hereinafter called the “Contractor”)
of the other part;

WHEREAS, the Entity is desirous that the Contractor execute the Construction of Processing Center
11 with Office and Generator House @ Sta. Barbara, Pangasinan, DBP Loan, PR No. 2022-01-
1538, Project ID No. PANG-2022-02-0180-CW, (hereinafter called the “Civil Works™) and the Entity
has accepted the Bid for Fourteen Million Nine Hundred Eighty Seven Thousand One Hundred
Ninety Two and 18/100 Pesos Only (P14,987,192.18) by the Contractor for the execution and
completion of such Works and the remedying of any defects therein;

NOW, THIS AGREEMENT WITNESSETH AS FOLLLOWS:

1 In this AGREEMENT, words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to

2 The following documents as required by the 2016 Revised Implementing Rules and
Regulations of Republic Act No. 9184 shall be deemed to form and be read and construed
as part of this AGREEMENT, viz.:

a. Philippine Bidding Documents (PBDs);

L Drawings/Plans;
ii. Specifications;

iii. Bill of Quantities;
iv. General and Special Conditions of Contract:
V. Supplemental or Bid Bulletins, in any;

b. Winning Bidder’s bid, including the Eligibility Requirements, Technical and
Financial Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder’s bidding
envelopes, as annexes, and all other documents submitted (e.g. Bidder’s response to
request for clarifications on the bid), including corrections to the bid, if any, resulting
from the Procuring Entity’s bid evaluation;

c. Performance Security;
d. Notice of Award of Contract and the Bidder’s conforme thereto, and
e. Other contract documents that may be required by existing laws and/or the Procuring

Entity concerned in the PBDs. Winning bidder agrees that additional contract
documents or_information prescribed by the GPPB at that are subsequently

required for submission _after the contract execution, such as the Notice to
Proceed, Variation Orders and Warranty Security, shall likewise form part of
the Contract.

w

In consideration for the sum of Fourteen Million Nine Hundred Eighty Seven Thousand
One Hundred Ninety Two and 18/100 Pesos Only (P14,987,192.18) or such other sums
as may be ascertained, BET CONSTRUCTION AND SUPPLY, agrees to the
Construction of Processing Center II with Office and Generator House @ Sta. Barbara,
Pangasinan, DBP Loan, PR No. 2022-01-1538, Project ID No. PANG-2022-02-0180-
CW, in accordance with his/her/its Bid.

4 The PROVINCIAL GOVERNMENT OF PANGASINAN agrees to pay the above-
mentioned sum in accordance with the terms of the Bidding.
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IN WITNESS whereof the parties thereto have caused this Agreement to be executed the day and year
first before written

PROVINCIAL GOVERNMENT BET CONSTRUCTION
OF PANGASINAN AND SUPPLY

ACKNOWLEDGEMENT

Republic of the Philippines )

Province of Pangasinan ) 8S.
Municipality of
E‘“&P
BEFORE ME, a Notary Public, for and in B , Pangasinan, Philippines, personally appeared the
following:
HON. AMADO 1. ESPINO III Proof of Identity Gov’t ID No. R2014-1833
(Entity) Issued at Lingayen, Pangasinan
Date Issued 15 August 2018
GARLY S. MACARANAS Proof of Identity
(Contractor) Issued at
. Expiry Date

Known to me and to me known to be the same persons who executed and signed the foregoing instrument and
who acknowledged to me that the same are their true and voluntary acts and deeds and that of the agency/entity
they respectively represent.

This instrument is a CONTRACT AGREEMENT for the Construction of Processing Center II with
Office and Generator House @ Sta. Barbara, Pangasinan, DBP Loan, PR No. 2022-01-1538,
Project ID No. PANG-2022-02-0180-CW, consisting of two (2) pages including this page where the
acknowledgement is written. Pages One and Two are signed on the corresponding spaces provided thereof by
the Parties and their instrumental witnesses and sealed with my notarial seal.

WITNESS
at ow

HAND AND SEAL this aay o1

g e

UNTIL DECEMBER 31, 2023
COM. SN. 12-18~-2019-00¢

TR NO. 7443339 / 1-4+20
o e LINGAYEN, PANGASIN AN
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Republic of the Philippines
Province of Pangasinan

Office of the Governor

Capitol Compound, Lingayen, Pangasinan
i L Administrator: 0917-125-1555 Executive. Assistant: 0920-918-6016/0918-948-4565
Provinchl Minkre Admin.: 0917-3114144 / 0920-904-2485
Email: pgoadm2013@gmail.com

HON. AMADO I. ESPINO 111
Governor

NOTICE OF AWARD

04 March 2022

MS. GARLY S. MACARANAS
Proprietor/Manager

BET CONSTRUCTION AND SUPPLY
Brgy. Mapolopolo, Basista, Pangasinan

Dear Ms. Macaranas:

We are happy to notify you that the Construction of Processing Center II with Office and Generator
House @ Sta. Barbara, Pangasinan, DBP Loan, PR No. 2022-01-1538, Project ID No. PANG-2022-
02-0180-CW, is hereby awarded you as the Bidder with the Lowest Calculated/Rated Responsive Bid
at a Contract Price equivalent to Fourteen Million Nine Hundred Eighty Seven Thousand One
Hundred Ninety Two and 18/100 Pesos Only (P14,987,192.18).

You are therefore required, within ten ( 10) days from the receipt of this Notice of Award, to formally
enter into contract with us, and to submit the Performance Security in the form and the amount
stipulated in the Instructions to Bidders and other supporting contract documents under Section 37.2.3.f
of the Revised IRR of RA. 9184 as follows, to wit:

a) Construction Methods

b) Construction Schedule

¢) Manpower Schedule

d) Equipment Utilization Schedule

¢) Construction Safety and Health Program approved by the DOLE
f) PERT/CPM Diagram with S-Curve and Cash Flow

You are also required, within ten (10) calendar days to formally sign the “Contract Agreement.

Failure to comply with these requirements shall constitute a sufficient ground for the cancellation of
the Award and forfeiture of your Bid Security.

Very truly yours,
/]

“AMADO 1. ESPINqIII

ey

P AMBISY®N
NATIN2040 ™
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Republic of the Philippines
Province of Pangasinan

Office of the Gobernor

Capitol Compound, Lingayen, Pangasinan
menclalAdmimslrEmr: 0917-125-1555 Executive Assistant: 0920-918-6016/0918-948-4565
Admin.: 0917-3114144 / 0920-904-2485
Email: pgoadm2013@gmail.com

HON. AMADO 1. ESPINO I
Governor

NOTICE TO PROCEED

10 March 2022

MS. GARLY S. MACARANAS
Proprietor/Manager

BET CONSTRUCTION AND SUPPLY
Brgy. Mapolopolo, Basista, Pangasinan

Dear Ms. Macaranas:

The attached Contract Agreement having been approved, notice is hereby given to BET CONSTRUCTION
AND SUPPLY that work may proceed on the Construction of Processing Center II with Office and
Generator House @ Sta. Barbara, Pangasinan, DBP Loan, PR No. 2022-01-1538, Project ID No.
PANG-2022-02-0180-CW, within seven (7) calendar days after the receipt of this notice.

Upon receipt of this notice, you are responsible for performing the service under the terms and conditions of the
Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided hereunder.
Keep one copy and return the other to the Provincial Government of Pangasinan,

Very truly yours,

Authorized Signature <

\ I/
avgisten | /’)

NATIN2040 ™~





