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Republic of the Philippines
Province of Pangasinan

Office of the Gobernor

Capitol Compound, Lingayen, Pangasinan
incial Administrator: 0917-125-1555 Executive Assistant: 0920-918-6016/0918-948-4565
Provincial Admimstrator: & dmin.: 0917-3114144 / 0920-904-2485
Email: pgoadm2013@gmail.com

HON. AMADO L. ESPINO 11l
Governor

NOTICE OF AWARD

09 March 2022

ENGR. RICARDO M. CAMACHO

Authorized Managing Officer

RICZEN CONSTRUCTION AND SUPPLY, INC.
National Road, Brgy. Buayaen, Bayambang,
Pangasinan

Dear Engr. Camacho:

We are happy to notify you that the Construction of Bleachers/Solar Dryer, Construction/Installation of Solar Street
Lights and Construction of Roofing of Covered Court at Various Barangays (A. Construction of Bleachers
(Phase I), Brgy. San Leon; B. Construction/Installation of Solar Street Lights, Brgy. San Andres; C.
Construction of Roofing of Covered Court Phase I, Brgy. San Juan; D. Construction of Solar Dryer, Brgy.
Papallasen; E. Construction of Solar Dryer, Brgy. Tanggal Sawang; @ Umingan, Pangasinan, Community
Development Projects Fund, PR. No. No. 2022-01-0353, Project ID No. PANG-2022-02-0208-CW, is hereby
awarded you as the Bidder with the Lowest Calculated/Rated Responsive Bid at a Contract Price
equivalent to Three Million Eight Hundred Ninety Two Thousand One Hundred Seven and
07/100 Pesos Only (P3,892,107.07).

You are therefore required, within ten (10) days from the receipt of this Notice of Award, to formally
enter into contract with us, and to submit the Performance Security in the form and the amount
stipulated in the Instructions to Bidders and other supporting contract documents under Section 37.2.3.f
of the Revised IRR of R.A. 9184 as follows, to wit:

a) Construction Methods

b) Construction Schedule

¢) Manpower Schedule

d) Equipment Utilization Schedule

¢) Construction Safety and Health Program approved by the DOLE
f) PERT/CPM Diagram with S-Curve and Cash Flow

You are also required, within ten (10) calendar days to formally sign the “Contract Agreement.

Failure to comply with these requirements shall constitute a sufficient ground for the cancellation of
the Award and forfeiture of your Bid Security.

Very truly yours,

ol
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4 The PROVINCIAL GOVERNMENT OF PANGASINAN agrees to pay the above-mentioned
sum in accordance with the terms of the Bidding.

IN WITNESS whereof the parties thereto have caused this Agreement to be execufed the day and year first
before written

—
: ADO I. ESPINO III
Gglernor
For:
PROVINCIAL GOVERNMENT RICZENCONSTRUCTION
OF PANGASINAN AND SUPPLY, INC.

ACKNOWLEDGEMENT

Republic of the Philippines )
Province of Pangasinan
Municipality of Ll Kb

BEFORE ME, a Notary Public, for and in  &INGAYEN, PARangasinan, Philippines, personally appeared the
following:

HON. AMADO 1 ESPINO III Proof of Identity Gov’t ID No. R2014-1833
(Entity) Issued at Lingayen, Pangasinan
. Date Issued 15 August 2018
RICARDO M. CAMACHO Proof of Identity J26< \DENTHRICATON  ND.
(Contractor) Issued at 943 -z -z,

By it BiR-ca st L

Known to me and to me known to be the same persons who executed and signed the foregoing instrument and

who acknowledged to me that the same are their true and voluntary acts and deeds and that of the agency/entity
they respecﬁyelv represent.

This instrument is a CONTRACT AGREEMENT for the Construction of Bleachers/Solar Dryer,
Construction/Installation of Solar Street Lights and Construction of Roofing of Covered Court at Various
Barangays (A. Construction of Bleachers (Phase 1), Brgy. San Leon; B. Construction/Installation of Solar
Street Lights, Brgy. San Andres; C. Construction of Roofing of Covered Court Phase I, Brgy. San Juan; D.
Construction of Solar Dryer, Brgy. Papallasen; E. Construction of Selar Dryer, Brgy. Tanggal Sawang; @
Umingan, Pangasinan, Community Development Projects Fund, PR. No. No. 2022-01-0353, Project ID No.
PANG-2022-02-0208-CW, consisting of two (2) pages including this page where the acknowledgement is
written. Pages One and Two are signed on the corresponding spaces provided thereof by the Parties and their
instrumental witnesses and sealed with my notarial seal.
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CONTRACT AGREEMENT

This AGREEMENT made this 11% day of March 2022 between the PROVINCIAL GOVERNMENT OF
PANGASINAN, Capitol Compound, Lingayen, Pangasinan (hereinafter called the “Entity”) and RICZEN

CONSTRUCTION AND SUPPLY, INC. Bayambang, Pangasinan, (hereinafter called the “Contractor”) of
the other part;

WHEREAS, the Entity is desirous that the Contractor execute the Construction of Bleachers/Solar Dryer,
Construction/Installation of Solar Street Lights and Construction of Roofing of Covered Court at Various
Barangays (A. Construction of Bleachers (Phase 1), Brgy. San Leon; B. Construction/Installation of Solar
Street Lights, Brgy. San Andres; C. Construction of Roofing of Covered Court Phase I, Brgy. San Juan; D.
Construction of Solar Dryer, Brgy. Papallasen; E. Construction of Solar Dryer, Brgy. Tanggal Sawang; @
Umingan, Pangasinan, Community Development Projects Fund, PR. No. No. 2022-01-0353, Project ID No.
PANG-2022-02-0208-CW, (hereinafter called the “Civil Works”) and the Entity has accepted the Bid for Three
Million Eight Hundred Ninety Two Thousand One Hundred Seven and 07/100 Pesos Only
(P3,892,107.07) by the Contractor for the execution and completion of such Works and the remedying of

any defects therein;

NOW, THIS AGREEMENT WITNESSETH AS FOLLLOWS:

1 In this AGREEMENT, words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to

2 The following documents as required by the 2016 Revised Implementing Rules and Regulations

of Republic Act No. 9184 shall be deemed to form and be read and construed as part of this
AGREEMENT, viz.:

a.  Philippine Bidding Documents (PBDs);

i. Drawings/Plans;
ii. Specifications;
p id. Bill of Quantities;
iv. General and Special Conditions of Contract;
v. Supplemental or Bid Bulletins, in any;

b. Winning Bidder’s bid, including the Eligibility Requirements, Technical and Financial
Proposals, and all other documents or statements submitted;

Bid form, including all the documents/statements contained in the Bidder’s bidding envelopes,
as annexes, and all other documents submitted (e.g. Bidder’s response to request for

clarifications on the bid), including corrections to the bid, if any, resulting from the Procuring
Entity’s bid evaluation;

¢. Performance Security;

d. Notice of Award of Contract and the Bidder’s conforme thereto, and

¢. Other contract documents that may be required by existing laws and/or the Procuring
Entity concerned in the PBDs. Winning bidder agrees that additional contract -

documents or information prescribed by the GPPB at that are subsequently required

for submission after the contract execution, such as the Notice to Proceed Variation
—_ . —————— e e N UL WD X TULCLU, YV alidllon

Orders and Warranty Security, shall likewise form part of the Contract.

3 In consideration for the sum of for Three Million Eight Hundred Ninety Two Thousand
One Hundred Seven and 07/100 Pesos Only (P3,892,107.07) or such other sums as may
be ascertained, RICZEN CONSTRUCTION AND SUPPLY, INC. agrees to the Construction
of Bleachers/Solar Dryer, Construction/Installation of Solar Street Lights and Construction of
Roofing of Covered Court at Various Barangays (A. Construction of Bleachers (Phase 1), Brgy.
San Leon; B. Construction/Installation of Solar Street Lights, Brgy. San Andres; C.
Construction of Roofing of Covered Court Phase I, Brgy. San Juan; D. Construction of Solar
Dryer, Brgy. Papallasen; E. Construction of Solar Dryer, Brgy. Tanggal Sawang; @ Umingan,
Pangasinan, Community Development Projects Fund, PR. No. No, 2022-01-0353, Project ID
No. PANG-2022-02-0208-CW, in accordance with his/her/its Bid.
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Republic of the Philippines
Province of Pangasinan

Office of the Gobernor

Capitol Compound, Lingayen, Pangasinan
Provincial Administrator: 0917-125-1555 Executive Assistant: 0920-918-6016/0918-948-4565
Admin.: 0917-3114144 / 0920-904-2485
Email: pgoadm2013@gmail.com

HON. AMADO I. ESPINO Il
Governor i

NOTICE TO PROCEED

15 March 2022

ENGR. RICARDO M. CAMACHO

Authorized Managing Officer

RICZEN CONSTRUCTION AND SUPPLY, INC.
National Road, Brgy. Buayaen, Bayambang,
Pangasinan

Dear Engr. Camacho:

The attached Contract Agreement having been approved, notice is hereby given to RICZEN
CONSTRUCTION AND SUPPLY, INC. that work may proceed on the Construction of Bleachers/Solar
Dryer, Construction/Installation of Solar Street Lights and Construction of Roofing of Covered Court at Various
Barangays (4. Construction of Bleachers (Phase I), Brgy. San Leon; B. Construction/Installation of Solar
Street Lights, Brgy. San Andres; C. Construction of Roofing of Covered Court Phase I, Brgy. San Juan; D.
Construction of Solar Dryer, Brgy. Papallasen; E. Construction of Solar Dryer, Brgy. Tanggal Sawang; @
Umingan, Pangasinan, Community Development Projects Fund, PR. No. No. 2022-01 -0353, Project ID No.
PANG-2022-02-0208-CW, within seven (7) calendar days after the receipt of this notice.

Upon réceipt of this notice, you are responsible for performing the service under the terms and conditions of the

Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided hereunder.
Keep one copy and return the other to the Provincial Government of Pangasinan.

Very truly yours,

owledge receipt of this Notice oen (5 o=

Name of the Representative o
Authorized Signature
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