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Republic of the Philippines
Province of Pangasinan

- Office of the Governor

Capitol Compound, Lingayen, Pangasinan
Provincial Administrator: 0917-125-1555 Executive Assistant: 0920-918-6016/0918-948-4565
Admin.: 0917-3114144 / 0920-904-2485
Email: pgoadm2013@gmail.com

HON. AMADO I. ESPINO llI
Governor

NOTICE OF AWARD

07 August 2020

ENGR. WILFREDO M. SALAYOG
Proprietor/Manager

W.M. SALAYOG CONSTRUCTION & GEN. MDSE.
Dagupan City, Pangasinan

Dear Engr. Salayog:

We are happy to notify you that the Repair/Improvement of Main Building (Diagnostic Area) @
Urdaneta District Hospital, Urdaneta City, Pangasinan, Account Code No.4918-5 02 99-990, PR No.
2020-05-4958, is hereby awarded you as the Bidder with the Lowest Calculated/Rated Responsive Bid
at a Contract Price equivalent to Three Hundred Eighty Eight Thousand Two Hundred Seventeen
and 12/100 Pesos Only (P388,217.12).

You are therefore required, within ten (10) days from the receipt of this Notice of Award, to formally
enter into contract with us, and to submit the Performance Security in the form and amount stipulated
in the Instruction to Bidders.

You are also required, within ten (10) calendar days to formally sign the “Contract Agreement.

Failure to comply with these requirements shall constitute a sufficient ground for the cancellation of
the Award and forfeiture of your Bid Security.

Very yours,

-
/ADO L ESPINO III

(S

AMBISY®N
NATIN2040
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Republic of the Philippines
Province of Pangasinan

“Office of the Governor

Capitol Compound, Lingayen, Pangasinan
Provincial Administrator: 0917-125-1555 Executive Assistant: 0920-918-6016/0918-948-4565
Admin.: 0917-3114144 / 0920-904-2485
Email: pgoadm2013@gmail.com

HON. AMADO I. ESPINO Il
Governor

NOTICE TO PROCEED

13 August 2020

ENGR. WILFREDO M. SALAYOG
Proprietor/Manager

W.M. SALAYOG CONSTRUCTION & GEN. MDSE.
Dagupan City, Pangasinan

Dear Engr. Salayog:

The attached Contract Agreement having been approved, notice is hereby given to W,M, SALAYOG
CONSTRUCTION AND GENERAL MERCHANDISE that work may proceed on the
Repair/Improvement of Main Building (Diagnostic Area) @ Urdaneta District Hospital, Urdaneta
City, Pangasinan, Account Code No.4918-5 02 99-990, PR No. 2020-05-4958, within seven (7)
calendar days after the receipt of this notice.

Upon receipt of this notice, you are responsible for performing the service under the terms and
conditions of the Agreement and in accordance with the Implementation Schedule.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided
hereunder. Keep one copy and return the other to the Provincial Government of Pangasinan.

Very truly yoyrs,

APO L ESPINO III

nowledge receipt of this Notice on ﬁgé 2> %90
fame of the Representatideir
Authorized Signature /

s

AMBISY@N
NATINZ040
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CONTRACT AGREEMENT

This AGREEMENT made this 11% day August 2020 between the PROVINCIAL GOVERNMENT OF
PANGASINAN (hereinafter called the “Entity”) and W.M. SALAYOG CONSTRUCTION AND
GENERAL MERFCHANDISE (hereinafter called the “Contractor”) of the other part;

WHEREAS, the Entity is desirous that the Contractor execute the Repair/Improvement of Main Building
(Diagnostic Area) @ Urdaneta District Hospital, Urdaneta City, Pangasinan, Account Code No.4918-5 02
99-990, PR No. 2020-05-4958, (hereinafter called the “Civil Works”) and the Entity has accepted the Bid for
Three Hundred Eighty Eight Thousand Two Hundred Seventeen and 12/100 Pesos Only (P388,217.12) by
the Contractor for the execution and completion of such Civil Works and the remedying of any defects therein;

NOW, this AGREEMENT WITNESSETH as follows:

1 In this AGREEMENT, words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to.

2 The following documents shall be attached, deemed to form and to be read and construed as part of
this CONTRACT AGREEMENT, and shall be interpreted in the following order of priority, to wit:
A. This Contract Agreement
B. Documents forming part of the Contract Agreement
1. Notice of Award (NOA) with the Contractor’s signed “Conforme”
2. Financial Proposal as calculated by the Procuring Entity and conformed
by the Contractor through the NOA
3. Bidding Documents with Bulletins
4. Drawings
5. Performance Security

3 In consideration of the payments to be made by the Entity to the Contractor as hereinafter mentioned,
the Contractor hereby covenants with the Entity to execute and complete the Civil Works and remedy
any defects therein in conformity with the provisions of the Contract in all respects.

4 The Entity hereby covenants to pay the Contractor in consideration of the execution and completion
of the Civil Works and the remedying of defects wherein the Contract Price or such other sum as may
become payable under the provisions of the Contract at the times and manner prescribed in the Contract.

5 That the CONTRACTOR shall complete the project and turn over the same to the PROCURING
ENTITY within Forty Five (45) Calendar Days without any further extension, provided, however, that
the proper inspection shall have been conducted by the Office of the Provincial Engineer of the Province.

5 That the CONTRACT shall be paid to the CONTRACTOR through the Government disbursement
procedure subject to the payment, retention money, and warranty provisions in the General Conditions
of the Contract, the Special Conditions of the Contract, and the Revised IRR of Republic Act. No. 9184.

IN WITNESS HEREOF, the parties hereto have caused this AGREEMENT to be executed the day and year
first before written.

PROVINCIAL GOVERNMENT W. M. SALAYOG CONSTRUCTION
OF PANGASINAN AND GEN. MDSE.

BY:

ADO L. ESPINO III
Governor

WITNESSES

W Accountant

Contractor’s Witness

Provincial Treasurer





image4.jpeg
"ACKNOWLEDGEMENT

Republic of the Philippines )

Province of Pangasinan ) SS.
Municipality of BAGUPAN W
BEFORE ME, a Notary Public, for and in ____ , Pangasinan, Philippines, personally
s e —
appeared e following: DAGUPAN ciTy;
AMADO 1. ESPINO Il Proof of Identity
(¥ntity) Issued at
B Expiry Date
WILERED! ALAYOG Proof of Identity
(Cofitractor Issued at
Expiry Date

Known to me and to me known to be the same persons who executed and signed the foregoing instrument and
who acknowledged to me that the same are their true and voluntary acts and deeds and that of the agency/entity
they respectively represent.

This instrument is a CONTRACT AGREEMENT for the Repair/Improvement of Main Building
(Diagnostic Area) @ Urdaneta District Hospital, Urdaneta City, Pangasinan, Account Code
No.4918-5 02 99-990, PR No. 2020-05-4958, consisting of two (2) pages including this page where the
acknowledgement is written. Pages One and Two are signed on the corresponding spaces provided thereof by
the Parties and their instrumental witnesses and sealed with my notarial seal.

WITNESS MY HAND AND SEAL this day of
at , Pangasinan. 23 JuL 20! !
DAGUPAN CITY’ Ty
ANTONIOV, G
AqummumdBL C
Until December 31, 2020 —
) Roll No. 19443 3/10/64 18P No. 089842
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